



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
CENTRAL OFFICE

SUPPLEMENTAL BID BULLETIN NO. 1

to the

BID DOCUMENTS

for the

SUPPLY AND DELIVERY OF SEVENTEEN (17) UNITS
BRAND NEW MINI DREDGING EQUIPMENT
ITB No. NIACO-S-12

NOV 08 2022

Please be advised of the following revisions in the Bidding Documents for the above-captioned project:

Item No.	Reference	Original Provision	Amended Provision																				
GCC Clause 4	Section V Special Conditions of Contract	<p>The inspections and tests that will be conducted are:</p> <ol style="list-style-type: none">Upon Delivery the NIA Inspectorate Team shall conduct final inspection and/or test of the equipment at its final destination in National Irrigation Administration-Central Office to confirm the conformity of the Specifications, andAll expenses borne by the Supplier shall deem included in the bid prices.	<p>The inspections and tests that will be conducted are:</p> <ol style="list-style-type: none">Pre-delivery Inspection shall be conducted by the NIA Inspectorate Team at the Supplier's Stockyard to confirm the conformity of the Specifications in compliance with the NIA Requirements;After confirming the conformity as to the Specifications, the equipment units shall be distributed to all NIA Regional Office as specified in Section VI. Schedule of Requirements and be subjected to final inspection as to its functionality; andAll expenses shall borne by the Supplier and shall be included in the bid prices.																				
	Section VI. Schedule of Requirements	<p>Supply and Delivery of Seventeen (17) units Brand New Mini Dredging Equipment, expressed in calendar days stipulates hereafter which is the date of delivery to the project site.</p> <table><tr><th>Description</th><th>Qty</th><th>Delivery Site</th><th>Delivery Period</th></tr><tr><td>Supply and Delivery of Seventeen (17) units Brand New Mini Dredging Equipment</td><td>17 units</td><td>NIA-Central Office</td><td>Within 120 calendar days</td></tr></table>	Description	Qty	Delivery Site	Delivery Period	Supply and Delivery of Seventeen (17) units Brand New Mini Dredging Equipment	17 units	NIA-Central Office	Within 120 calendar days	<p>Supply and Delivery of Seventeen (17) units Brand New Mini Dredging Equipment, expressed in calendar days stipulates hereafter which is the date of delivery to the project site.</p> <table><tr><th>Description</th><th>Qty</th><th>Delivery Site</th><th>Delivery Period</th></tr><tr><td>Supply and Delivery Brand New Mini Dredging Equipment</td><td>1 unit</td><td>NIA-CAR Wangal, La Trinidad, Benguet</td><td>Within 120 calendar days</td></tr><tr><td>Supply and Delivery Brand New Mini Dredging Equipment</td><td>1 unit</td><td>NIA Region 1 Bayoas, Urdaneta City, Pangasinan</td><td>Within 120 calendar days</td></tr></table>	Description	Qty	Delivery Site	Delivery Period	Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA-CAR Wangal, La Trinidad, Benguet	Within 120 calendar days	Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 1 Bayoas, Urdaneta City, Pangasinan	Within 120 calendar days
Description	Qty	Delivery Site	Delivery Period																				
Supply and Delivery of Seventeen (17) units Brand New Mini Dredging Equipment	17 units	NIA-Central Office	Within 120 calendar days																				
Description	Qty	Delivery Site	Delivery Period																				
Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA-CAR Wangal, La Trinidad, Benguet	Within 120 calendar days																				
Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 1 Bayoas, Urdaneta City, Pangasinan	Within 120 calendar days																				



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
CENTRAL OFFICE

			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA MARIIS Minante 1, Cauyan City, Isabela	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 2 Peñablanca, Cagayan	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA UPRIIS Maharlika Highway, Cabanatuan City	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 3 Tambubong, San Rafael, Bulacan	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 4A CALABARZON Pila, Laguna	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 4B Bayanan II, Calapan City, Oriental Mindoro	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 5 Panganiban Drive, Naga City	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 6 Brgy. Tacas Jaro, Iloilo City	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 7 Dao District, Tagbilaran City, Bohol	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 8 NIA Road, Marasbaras, Tacloban City	Within 120 calendar days



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
CENTRAL OFFICE

			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 9 Labangan, Zamboanga Del Sur	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 10 Villarin St. Carmen, Cagayan de Oro City	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 11 Bolton Street, Davao City	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 12 Villarica Midsayap, North Cotabato	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 13 Brgy. Bancasi, Butuan City	Within 120 calendar days

For the information and reference of everyone.


ATTY. ERYL ROYCE R. NAGTALON
BAC-A Chairperson











REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
CENTRAL OFFICE

			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 9 Labangan, Zamboanga Del Sur	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 10 Villarin St. Carmen, Cagayan de Oro City	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 11 Bolton Street, Davao City	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 12 Villarica Midsayap, North Cotabato	Within 120 calendar days
			Supply and Delivery Brand New Mini Dredging Equipment	1 unit	NIA Region 13 Brgy. Bancasi, Butuan City	Within 120 calendar days

For the information and reference of everyone.


ATTY. ERYL ROYCE R. NAGTALON
BAC-A Chairperson

LBVS - 
CMC - 
ZRB - 
PLP - 
LCD - 
OLR - 